Rs. 100 क सौ रुपये ONE HUNDRED RUPEES Tरत INDIA INDIA NON JUD R 363020 Agento. DSIIDC/CD-XVII/Agreement/LCH, pathkhurd, plase II) 20 दिल्ली DELHI This agreement for execution of works executed at Delhi this 24th day of October, 2011 by the Delhi State Industrial & Infrastructure Development Corpo. Ltd., New Delhi, Registered under Companies Act. 1956 (hereinafter called the Corporation) and M/s Ramky Infrastructure Ltd., Regd. Office: - 6-3-1089/G/10&11. Ist Floor, "Ramky House, Gulmohar Avenue, Rajbhavan Road, Somajiguda, Hyderabad - 500082 carrying the business in the name and style of M/s Ramky Infrastructure Ltd. (hereinafter called contractor) which terms shall mean and include unless repugnant to the context his / their heirs, executors, administrators. legal and personal representatives witneseth as follows: -

WHEREAS the Corporation required Construction of Low Cost Housing for Urban Poor/ Slum Rehabilitation at Bawana – III (Pooth Khurd) Delhi comprising of 6480 EWS Houses in (G+4) Phase I and whereas the contractor has agreed to execute the items of works as per 'Tender Document' Attached.

AND WHEREAS the contractor having agreed to execute the above referred items of work it is hereby agreed that the terms and conditions of the contract as enumerated in the 'Tender Documents' (Broad heading of which are given in the Index thereto), the Letter for the Acceptance of tender and letter for commencement of work issued items of work as per Tender Schedule, and specification mentioned in the Notice Inviting Tender, as uploaded along with all its enclosures shall form an integral part and sole repository of the terms and conditions of the contract.

IN WITNESS where of the aforementioned parties to the contract have affixed their signatures.

CONTRACTOR	For & on Behalf of Delhi State Industrial & Infrastructure Development Corporation
For Ramky Infrastruct	ure Liu. Witness and address
1	1) rechicles
Ch. Harmudha Liv	2. (5) 20/
(ox.mailuger)	CHANS KUMMAN) SPM-I, CDXVII
DSMOC/CD-XVII/Ag	reexemple H, poothkhurd, phase-I/2011-01
	dated 24/10/11

in AyiNo